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NOTICE 

REVISIONS TO THE RFQ/P 

 

Construction Manager at Risk New Modesto 

 

RFQ/P Solicitation No.  FS-2018-14-RP 

 

August 7, 2018 

 
 

This Notice serves to advise potential CMRs of the following changes to this solicitation: 

1. The Fee Proposal (Attachment 4) has been revised to add the following: 

 

 The Estimated Direct Cost of Work in the amount of $147,700,000.00 has been 

added to the table in the ‘Price Submitted’ column; 

 

 Provided clarification to FF&E in bullet 3 under Section 2 – CMR’s General 

Conditions. 

 

 Provided clarification to the FF&E Option for the final direct costs as agreed upon 

by the Judicial Council and the successful CMR prior to the Construction Phase. 

 

Revisions are shown with ‘REVISED’ in bold red font (bold font). 

Please check this RFQ/P’s webpage on a regular basis for any changes and/or updates to the 

solicitation and timeline. 

  

 

 

END OF NOTICE 


